
EST IMATE
Construction estimate — cost breakdown by phase

Estimate no. 

Date 

Valid until 

FROM

Business name / licence no.

Address

Phone / email

PREPARED FOR

Client name

Project address

Contact / email

LINE ITEM — MARK ALLOWANCES ALW QTY RATE AMOUNT

SITE WORK

FOUNDATION

FRAMING

MECHANICAL / ELECTRICAL / PLUMBING

FINISHES

Subtotal

Contingency (enter amount)

Tax (enter amount)

Estimated total

An allowance (ALW) is a stated budget based on a named selection — the line moves if the selection does. The

contingency line is a stated amount for the unknowns, entered by the contractor. This estimate proposes; a signed

contract commits.

EXCLUSIONS PAYMENT TERMS

Accepted by (client signature) Print name Date
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